## Engineer's Opinion of Cost THE MANORS Bleyl Project No. 13087 February 12, 2024

No.	DESCRIPTION	QUANTITY	UNIT	UNIT COST	37.22	COST
1.	Mobilization/Demobilization, Bonding & Permitting	1	LS	\$ 10,000.00	\$	10,000.00
2.	Clearing and Grubbing	20	AC	5,500.00		110.000.00

DR	AINAGE AND DETENTION		m / (*)	The second second	
No.	DESCRIPTION	QUANTITY	UNIT	UNIT COST	COST
1.	18-inch HDPE Culvert	439	LF	\$ 60.00	\$ 26,340.00
2.	24-inch HDPE Culvert	689	LF	70.00	48,230.00
3.	30-inch HDPE Culvert	260	LF	85.00	22,100.00
4.	36-inch HDPE Culvert	213	LF	120.00	25,560.00
5.	42-inch HDPE Culvert	625	LF	165.00	103,125.00
6.	48-inch HDPE Culvert	236	LF	210.00	49,560.00
7.	18-inch RCP Culvert	216	LF	75.00	16,200.00
8.	24-inch RCP Culvert	784	EA	90.00	70,560.00
9.	30-inch RCP Culvert	161	EΑ	120.00	19,320.00
10.	36-inch RCP Culvert	460	EA	155.00	71,300.00
11.	Type "E" Storm Sewer Inlet	1	EA	4,200.00	4,200.00
12.	Ditch Grading & Excavation	32,173	LF	6.00	193,038.00
13.	Rip Rap for Ponds & Drainage	492	SY	110.00	54,120.00
14.	Concrete Slope Paving for Outfall Weirs	494	SY	120.00	59,280.00
15.	Detention Pond Excavation (Ponds A-E)	192,360	CY	2.50	480,900.00
16.	Hydromulch Seeding of Disturbed Areas	20	AC	2,000.00	40,000.00
17.	Silt Fencing for Erosion Control	8,474	LF	1.25	10,592.50
18.	Provide Trench Safety	4,083	LF	1.00	4,083.00

DRAINAGE AND DETENTION SUBTOTAL: \$ 1,298,508.50

PA۱	/ING AND GRADING						1000
No.	DESCRIPTION	QUANTITY	UNIT		UNIT COST		COST
1.	Roadway Excavation & Grading	14,778	LF	\$	6.00	\$	88,668.00
2.	2-inch HMAC	46,787	SY		16.00		748,592.00
3.	Lime Stabilization (40 lb/sy)	1,133	TON		220.00		249,260.00
4.	Stabilized Subgrade	50,071	SY		4.00		200,284.00
5.	8-inch Base Course Per Geotechnical Report	56,639	SY		12.00		679,668.00
6.	Pavement Signage and Markings	1	LS		5,000.00		5,000.00
PAVING AND GRADING SUBTOTAL: \$ 1							

## TOTAL PROJECT COSTS

TOTAL CONSTRUCTION COST: \$ 3,389,980.50

## Notes:

This estimate represents my best judgment as a design professional familiar with the
construction industry. Bleyl Engineering has no control over the cost of labor, materials, or
equipment; over the Contractor's methods of determining bid prices; or over competitive
bidding or market conditions. Therefore, we cannot and do not guarantee that bids will
not vary from this cost estimate.

Texas Reg. No. F-678 www.bleylengineering.com





## PERFORMANCE BOND

(Subdivision Improvements)

Bond No. 3200133	
------------------	--

KNOW	ΔΕΕ	BY THE	SF PRFS	RENTS.
			36 I 1161	<b>JEIT! U.</b>

That we, Waverly Manors at High Meadow			erein designated			
as "Principal"), and Developers Surety and Indemnity Company (hereinafter designated a "Surety") are held and firmly bound unto County Judge of Walker County, Texas and his successors in office						
as Obligee, in the penal sum of	Three Million Three Hundred Eight	ty Nine Thousand Nine Hundred	Eighty & 50/100			
	), lawful money of the ade, we bind ourselves, or	United States, for the purchase ur heirs, successors, ex	payment of			
NOW, THE CONDITION bounden Principal is platting c	N OF THIS OBLIGATION ertain lots entitled The Manors		eas the above			
being an official plat lying with State of Texas	in the City of New Waverly	, County of Walker				
WHEREAS, the above following Improvements: Clearing	bounden Principal has agr g, Paving, Grading and Drainage Impro		o install the			
ALL such improvement	s to be completed in accor	rdance with: Specifications P	Prepared by			

**NOW**, if the Principal shall in all respects fulfil this said obligation according to the terms thereof, and shall satisfy all claims and demand incurred for same, and shall fully indemnify and save harmless the Obligee, from all costs and damages which it may suffer by reason of its failure to do so and shall fully reimburse and repay the Obligee all outlays and expenses which it may incur in making good any such default, then this obligation shall become null and void; otherwise it shall be and remain in full force and effect. Regardless of the previous provisions, the Surety shall not be liable for a greater sum than the amount specified in the bond.